
195 

Question 1 00:30:34.800 --> 00:30:37.950 

Glen Gipe: Okay, first, first question. 

 

196 

00:30:39.300 --> 00:30:57.150 

Glen Gipe: I think you guys have all can see it from Brett young to 

everyone so RFP refers to requirements for planning Lifecycle Cost 

analysis sustainable design lead design of educational impaired 

collaborative learning environment design is the team for just a demo 

or just for design to 

 

197 

00:31:02.760 --> 00:31:03.990 

Glen Gipe: I'm going to 

 

198 

00:31:06.540 --> 00:31:08.190 

Glen Gipe: Sean I'm going to unmute you. 

 

199 

00:31:09.480 --> 00:31:11.370 

Glen Gipe: As part of the response here. 

 

200 

00:31:14.010 --> 00:31:14.970 

Glen Gipe: Here we go. Okay. 

 

201 

00:31:18.540 --> 00:31:28.380 

Glen Gipe: So I'm gonna read the question again, the RFP refers to 

requirements for planning Lifecycle Cost analysis sustainable design 

lead design of educational and paired collaborative learning 

environment design. 

 

202 

00:31:29.040 --> 00:31:35.520 

Glen Gipe: Is the team for just demo or four designed to this 

particular selection, just for phase one, which is the demo. 

 

203 

00:31:37.050 --> 00:31:44.550 

Glen Gipe: We refer to it as a design. Right. But it's a designed to 

demolish so if that if that clarifies and answers the question. 

 

204 

00:31:47.730 --> 00:31:58.590 

Glen Gipe: Phase two will come in a as I mentioned the schedule will 

come next summer, and that will be a design build selection process as 

it's slated right now. 

 

205 



00:31:59.730 --> 00:32:04.470 

Glen Gipe: This one of course is designed bid builder is I like to 

Design Bid destruction. 

 

206 

Question 2 00:32:09.150 --> 00:32:18.810 

Glen Gipe: Have you considered the use of ground penetrating radar or 

another technology to locate and, where possible, identify underground 

storage tanks and buried utilities. 

 

207 

00:32:19.560 --> 00:32:27.690 

Glen Gipe: That's, that's a good point. Paul, I think that's a that 

would be something that would that would be considered as part of 

that. Yes. 

 

208 

00:32:28.230 --> 00:32:44.940 

Glen Gipe: I'm in properly identifying the locations. I was on site 

yesterday. And notice that there is a greased i think is a grease trap 

interceptor outside the the main cafeteria. There is a quite a large 

 

209 

00:32:47.070 --> 00:33:06.090 

Glen Gipe: Cap on it. So I don't know how big that tank is and I did 

not get a chance to get to look to the documents that just caught my 

attention yesterday. So there is that. And of course the rerouting of 

the existing utilities. That's a pretty critical component of this. So 

yeah, good, good point. 

 

210 

QUESTION 3 00:33:11.610 --> 00:33:15.060 

Glen Gipe: Yeah, is the SS W report available for study. Yes. 

 

211 

00:33:16.590 --> 00:33:24.900 

Glen Gipe: It is, it should be posted on and I think you're referring 

to the demolition study it is posted on the 

 

212 

00:33:26.040 --> 00:33:42.360 

Glen Gipe: The posting for the for the RFU if if you're if it's not 

there any looked at it and it's not there, just let me know and we'll 

look and make sure all I'll check it again after we finished today. In 

fact, just to make sure that it is there. 

 

213 

00:33:49.500 --> 00:34:01.290 

Question 4 Glen Gipe: From the 2008 mo you, it appears the NPT 

individual and our HP cover nomination and da HP Level two mitigation 

has been completed. Is that correct, 

 



214 

00:34:03.480 --> 00:34:15.840 

Glen Gipe: The 2008 mo you. So this is a new mo you so the 2008 would 

not really apply to this. I think that's probably the correct answer 

for that. 

 

215 

00:34:17.910 --> 00:34:21.180 

Glen Gipe: So that is still in process for this particular mo you 

 

216 

00:34:22.950 --> 00:34:25.170 

Glen Gipe: And that's actually something that 

 

217 

00:34:26.670 --> 00:34:40.770 

Glen Gipe: This selection would not necessarily be driving that that's 

already in process, but it we're expecting it to be. We're expecting 

to have the MO you completed and have 

 

218 

00:34:42.690 --> 00:34:43.200 

Glen Gipe: The 

 

219 

00:34:45.180 --> 00:34:46.710 

Glen Gipe: Refer to my acronyms here. 

 

220 

00:34:48.450 --> 00:34:49.950 

Glen Gipe: The NPT completed. 

 

221 

00:34:51.330 --> 00:35:01.590 

Glen Gipe: Or signed off with s with the Washington State Advisory 

Council on historical preservation that they would, they would have 

signed off on that, on that agreement. 

 

222 

Question 5 00:35:08.550 --> 00:35:15.840 

Glen Gipe: There is a question of of that from jams to see in 

documentation of abatement scope part of this RFP contract. 

 

223 

00:35:17.220 --> 00:35:19.710 

Glen Gipe: Yes, right now, this would be 

 

224 

00:35:21.930 --> 00:35:22.380 

Glen Gipe: Yes. 

 

225 



00:35:25.170 --> 00:35:27.720 

Glen Gipe: So this is right now. The abatements 

 

226 

00:35:29.280 --> 00:35:34.050 

Glen Gipe: Assessment identifies as draft, so it, but it is 

 

227 

00:35:35.880 --> 00:35:37.200 

Glen Gipe: Keith I'm going to unmute you. 

 

228 

00:35:38.730 --> 00:35:40.470 

Glen Gipe: I think you probably have the best 

 

229 

00:35:42.360 --> 00:35:58.350 

Glen Gipe: Response for that in identifying your firm was in charge of 

of that particular portion of it with PBS. So, if you don't mind my 

putting you on the spot to maybe clarify that. What step would be for 

that. 

 

230 

00:35:59.730 --> 00:36:04.680 

Glen Gipe: Document in in moving forward. It would be a completed 

document. Right. 

 

231 

00:36:05.070 --> 00:36:17.520 

Keith Schreiber: So the intent of the demolition study was to identify 

it sufficient enough to encompass a reasonable scope of work that then 

could be costed for the budgetary reasons of 

 

232 

00:36:18.180 --> 00:36:29.460 

Keith Schreiber: Getting the project approved in this supplemental 

budget, there is an intent that we will that that study would need to 

be completed and as Glenn mentioned it's primarily 

 

233 

00:36:29.850 --> 00:36:45.090 

Keith Schreiber: Some of the underground utilities that we don't know, 

but as you can see in the document almost the extent of the above 

grade assessment is complete pretty completed this point but we're 

will be looking to do a final completion of that debate and scope. 

 

234 

00:36:46.200 --> 00:36:46.950 

Under this scope. 

 

235 

00:36:58.170 --> 00:36:59.040 



Glen Gipe: Okay, next. 

 

236 

00:37:00.240 --> 00:37:01.380 

Glen Gipe: Question. 

 

237 

Question 6 00:37:06.600 --> 00:37:21.780 

Glen Gipe: So the question is, can you discuss what needs to be done 

to complete documentation for DAP as per the mo mo is not finalized 

yet, but essentially what's required for us right now is to 

 

238 

00:37:23.160 --> 00:37:33.360 

Glen Gipe: Is to course sign the agreement to agree to the mo mo you 

and and present it. I think I mentioned this earlier. So, and present 

it to 

 

239 

00:37:34.590 --> 00:37:39.450 

Glen Gipe: Dap and sa see HP for 

 

240 

00:37:40.650 --> 00:37:41.640 

Glen Gipe: For execution of it. 

 

241 

00:37:45.450 --> 00:37:45.870 

Glen Gipe: I'm gonna 

 

242 

00:37:47.340 --> 00:37:50.610 

Glen Gipe: Did that answer that question. See back there. 

 

243 

00:37:51.630 --> 00:37:52.140 

Glen Gipe: I'm 

 

244 

00:37:53.970 --> 00:37:56.910 

Glen Gipe: Looking for that particular person to unmute 

 

245 

00:38:08.340 --> 00:38:09.480 

Interpreter Heather: I am down the bottom 

 

246 

00:38:10.200 --> 00:38:11.370 

Glen Gipe: Oh, there you are. Thank you. 

 

247 

00:38:13.020 --> 00:38:15.030 



Glen Gipe: Okay, go ahead. Did that answer your question. 

 

248 

00:38:15.540 --> 00:38:18.990 

cbeckner: I actually was referring I think to the same thing that was 

 

249 

00:38:19.680 --> 00:38:34.020 

cbeckner: In the previous question there. These pieces of 

documentation that DAP asked to have finished and what I wasn't clear 

on was whether those would be finished by the team prepared them or 

whether you need a contractor to finish them up now. 

 

250 

00:38:35.010 --> 00:38:45.570 

Glen Gipe: Know that. Thank you. That's a, that's a great question on. 

So I know we would complete it and but part of the 

 

251 

00:38:46.500 --> 00:39:00.780 

Glen Gipe: The plan for this design selection is that they would this 

firm would work with that already be already in hand and would work 

through the process of of meeting the requirements of it. 

 

252 

00:39:02.040 --> 00:39:02.370 

Glen Gipe: Right. 

 

253 

00:39:05.430 --> 00:39:06.990 

Glen Gipe: Does that that answer the question then. 

 

254 

00:39:08.970 --> 00:39:10.380 

Glen Gipe: Okay. Okay. Thanks. 

 

255 

Question 7 00:39:16.380 --> 00:39:21.690 

Glen Gipe: Next question is, can we get a copy of the pre design. I 

think so. I think it's also posted 

 

256 

00:39:23.160 --> 00:39:27.000 

Glen Gipe: But if not, again I after this meeting. I'll look and make 

sure that it is there. 

 

257 

Question 8 00:39:28.590 --> 00:39:45.990 

Glen Gipe: Is phase two Design Bid Build I can answer that question 

earlier know phase two of the of this project of the construction 

portion of it is going to be designed build. That's what was submitted 

for approval and that's the way we'll move forward with it. 



 

258 

00:39:51.030 --> 00:39:54.090 

Glen Gipe: I think that's it. That was the last question. 

 

259 

00:39:57.030 --> 00:39:59.700 

Glen Gipe: We're at 1140 here just about 

 


